

Research stage-gate SOW

Term and identity

Research stage-gate SOW: Data science and vendor anomaly modeling. Supplier Norevia Decision Science; buyer Meridian Vale Financial Group. Original fictional terms. Annual scope is delivered in approved work packages during the multi-year term.

Field	Synthetic value
Framework / order	FA-008 / ORD-008
Contract / SOW	CTR-008 / SOW-008
Supplier / vendor ID	Norevia Decision Science / V-008
Customer	Meridian Vale Financial Group
Service / owner	SVC-008 / Model risk and analytics owner (OWN-008)
Commencement / expiry	2025-01-01 / 2027-06-25
Renewal notice deadline	2027-03-27 (90 calendar days before expiry)
Renewal mechanism	12-month automatic extension unless timely notice
Commercial model	Stage-gated fixed research budget
Contacts	v-008@example.com; owner-008@example.com
Service locations	US-East, India-West and UK-South
Version / as-of	2.0 / 2026-09-28

Order precedence for this invented pack: an approved change note overrides only the provisions it identifies; then this SOW, its named schedules and the fictional framework apply. Ambiguity is referred to the commercial owner.

Research stage-gate SOW (continued)

Research scope and acceptance

In scope: Develop and validate a vendor anomaly model; maintain pilot monitoring and validation checks.
Excluded: Automated vendor decisions or production deployment without model-risk approval.

Output	Specific acceptance test
Feasibility and data study	Leakage checks pass; 24-month synthetic training set and exclusions documented
Vendor anomaly model	Holdout precision $\geq 80\%$ at recall $\geq 70\%$; temporal split independently reproduced
Model validation dossier	Model card, bias slices, explainability and drift thresholds approved before pilot

Required delivery roles: Data science lead, ML scientist, Model validation analyst.

Gate	Target from annual kickoff	Budget allocation
SOW-008-D1	Week 6	20% / \$560,000.00
SOW-008-D2	Week 18	40% / \$1,120,000.00
SOW-008-D3	Week 30	40% / \$1,120,000.00

Each annual wave starts with a buyer-approved kickoff and source-access checklist. Delay of a prerequisite triggers a recorded replan; it does not imply acceptance.

Acceptance: Model risk and analytics owner reviews evidence within ten business days. Written deficiencies require correction and retest. Silence is not acceptance.

Research stage-gate SOW (continued)

Research pricing and ordering

Three annual research gates release 20%, 40%, 40% of the approved budget. Monthly progress instalments are paid only within a released gate. A no-go stops unstarted work; model success is not guaranteed.

Annual commercial baseline	USD / rule
Forecast / base	\$2,800,000.00
FY2025 actual	\$3,000,000.00
Approved uplift ceiling	\$200,000.00
Payment terms	Net 60 days; Monthly progress instalments
Workforce allocation	10 billable assignments + 0 non-billable shadows

FY2025 invoice summaries are monthly allocations. Gate funding, accepted units or approved timesheets determine entitlement; forecast is not a minimum purchase. Positive adjustments need CCN-008-2025; negative variances reflect reduced authorized scope or quantities.

Resource allocated monthly fees are cost attribution only, not the contractual rate card or salaries. Forecast excludes tax. The annual baseline is not total multi-year contract value.

Research stage-gate SOW (continued)

Commercial and control terms

Renewal: the current term ends 2027-06-25. Notice is due 2027-03-27; the notice requirement is 90 calendar days. Automatic renewal applies only if no timely notice is received.

Convenience termination: 90 calendar days written notice. An early exit fee of 0 monthly base fees applies only to a convenience exit before term end. Transition services require an approved scope and must not be assumed free.

Schedule 3 service levels: see V-008_sla_risk_pack. The main service target is 98.0% monthly validation checks completed on time. A material incident requires notification, restoration coordination and a written cause/remediation record. Credits are estimates until validated under the service schedule.

Data and access: use least-privilege access, approved locations and documented retention. This dataset contains only artificial records. No actual customer, payment card, credential or protected personal data is included. Any proposed expansion of data processing requires review before access.

Continuity and exit: maintain current process or application maps, tested fallback instructions and named owners. Provide an inventory and reversible knowledge-transfer plan before transition. No alternative supplier is deemed interchangeable solely because capability keywords match.

Special condition: business acceptance and location/process coverage must be checked before consolidation.

Approval record: customer role Model risk and analytics owner and supplier role Service Director are the intended approvers. Signature fields are deliberately not executed. All acceptance and governance states in the dataset are fictional fixture states.