

# Agile delivery work order

## Term and identity

Agile delivery work order: Software quality assurance. Supplier Brivanta Quality Labs; buyer Meridian Vale Financial Group. Original fictional terms. Annual scope is delivered in approved work packages during the multi-year term.

| Field                   | Synthetic value                               |
|-------------------------|-----------------------------------------------|
| Framework / order       | FA-007 / ORD-007                              |
| Contract / SOW          | CTR-007 / SOW-007                             |
| Supplier / vendor ID    | Brivanta Quality Labs / V-007                 |
| Customer                | Meridian Vale Financial Group                 |
| Service / owner         | SVC-007 / Quality engineering owner (OWN-007) |
| Commencement / expiry   | 2025-01-01 / 2026-11-27                       |
| Renewal notice deadline | 2026-09-28 (60 calendar days before expiry)   |
| Renewal mechanism       | Explicit written renewal required             |
| Commercial model        | Fixed price per sprint                        |
| Contacts                | v-007@example.com; owner-007@example.com      |
| Service locations       | US-East, India-West and UK-South              |
| Version / as-of         | 2.0 / 2026-09-28                              |

Order precedence for this invented pack: an approved change note overrides only the provisions it identifies; then this SOW, its named schedules and the fictional framework apply. Ambiguity is referred to the commercial owner.

# Agile delivery work order (continued)

## Agile scope and acceptance

In scope: Maintain test suites; execute release tests; report defects.

Excluded: Final production release approval.

| Output                | Specific acceptance test                                                         |
|-----------------------|----------------------------------------------------------------------------------|
| Regression backlog    | 300 prioritized cases have agreed ready/done criteria                            |
| Automation increments | 24 two-week sprints demonstrate accepted scripts in version control              |
| Release quality gate  | Zero unresolved severity-1 defects and p95 response below 2 seconds at 500 users |

Required delivery roles: QA product lead, Automation engineer, Performance tester.

Cadence: 24 two-week sprints each year, with planning, demonstration and retrospective.

Acceptance: Quality engineering owner reviews evidence within ten business days. Written deficiencies require correction and retest. Silence is not acceptance.

# Agile delivery work order (continued)

## Agile pricing and ordering

24 two-week sprints per delivery year. Each has a fixed fee and a demonstrated increment. Buyer prioritizes backlog; scope may be traded within sprint capacity, never silently added.

| Annual commercial baseline | USD / rule                                       |
|----------------------------|--------------------------------------------------|
| Forecast / base            | \$2,000,000.00                                   |
| FY2025 actual              | \$1,800,000.00                                   |
| Approved uplift ceiling    | \$0.00                                           |
| Payment terms              | Net 45 days; Monthly in arrears                  |
| Workforce allocation       | 14 billable assignments + 0 non-billable shadows |

Fixed sprint fee: \$83,333.33; the final sprint carries an \$0.08 rounding adjustment. Annual forecast comprises 24 sprints; the closed-year underspend represents two canceled sprints and a \$33,333.34 partial-scope credit on a retained sprint. The finance source allocates these credits across monthly summaries.

FY2025 invoice summaries are monthly allocations. Gate funding, accepted units or approved timesheets determine entitlement; forecast is not a minimum purchase. Positive adjustments need CCN-007-2025; negative variances reflect reduced authorized scope or quantities.

Resource allocated monthly fees are cost attribution only, not the contractual rate card or salaries. Forecast excludes tax. The annual baseline is not total multi-year contract value.

# Agile delivery work order (continued)

## Commercial and control terms

Renewal: the current term ends 2026-11-27. Notice is due 2026-09-28; the notice requirement is 60 calendar days. Renewal requires a new written approval.

Convenience termination: 90 calendar days written notice. An early exit fee of 0 monthly base fees applies only to a convenience exit before term end. Transition services require an approved scope and must not be assumed free.

Schedule 3 service levels: see V-007\_sla\_risk\_pack. The main service target is 98.0% monthly planned test executions completed. A material incident requires notification, restoration coordination and a written cause/remediation record. Credits are estimates until validated under the service schedule.

Data and access: use least-privilege access, approved locations and documented retention. This dataset contains only artificial records. No actual customer, payment card, credential or protected personal data is included. Any proposed expansion of data processing requires review before access.

Continuity and exit: maintain current process or application maps, tested fallback instructions and named owners. Provide an inventory and reversible knowledge-transfer plan before transition. No alternative supplier is deemed interchangeable solely because capability keywords match.

Special condition: business acceptance and location/process coverage must be checked before consolidation.

Approval record: customer role Quality engineering owner and supplier role Service Director are the intended approvers. Signature fields are deliberately not executed. All acceptance and governance states in the dataset are fictional fixture states.